



**Contracts Office**

5735 47th Avenue • Sacramento, CA 95824  
(916) 643-2464

*Janea Marking, Chief Business Officer  
Robert Aldama, Purchasing Manager II*

**ADDENDUM NO. 1**

Date: October 30, 2024

Issued by: Sacramento City Unified School District

**Project: Project #: 0530-403  
0530-403 Luther Burbank HS Cafeteria Modernization**

This addenda shall supersede the original Information, attachments, and specifications regarding **Project No. 0530-403** where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

**Part A – Lease-Leaseback Documents**

**AD1.01 Refer to 0530-403 RFP, Exhibit D - Fee Proposal Form**

**Revised to Read:**

Fee Proposal should be based on the estimated project costs in RFP. **Fee proposal form to be in a separate sealed envelope with one (1) hard copy and one (1) electronic copy.**

Proposing Firm Name: \_\_\_\_\_

	ITEM Description	Amount
<b>1</b>	<b>Proposed Preconstruction Services Fee – Collaboration/Meetings</b>	<b>\$</b>
<b>2</b>	<b>Proposed Preconstruction Services Fee – Site Investigation Allowance</b>	<b>\$15,000</b>
<b>3</b>	<b>Proposed Preconstruction Services Fee – Preliminary Construction Project Schedule and Preliminary Site Logistics Plan</b>	<b>\$</b>
<b>4</b>	<b>Proposed Preconstruction Services Fee – Preliminary Cost Estimates</b>	<b>\$</b>
<b>5</b>	<b>Proposed Preconstruction Services Fee – V(P)2.4 (-)-12.3 (es F)-5.4 (e)-12.3 (e) TETQ 125.64 159</b>	

Project No: 0530-403  
Luther Burbank HS Cafeteria Modernization  
ADDENDUM NO. 1

8 Proposed Preconstruction Services Fee –  
Assessment of Long Lead Time Items

**Project No: 0530-403**  
**Luther Burbank HS Cafeteria Modernization**  
**ADDENDUM NO. 1**

**6**

