



ADDENDUM NO. 2

Date: September 8, 2016

Issued by: Sacramento City Unified School District

Project: Re-Plaster of Swimming Pool at Rosemont High School

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

-
1. Please confirm requirement for Hazardous waste removal and lead paint certification that these are not applicable for this scope of work.
Not applicable for this project
 2. Also note that lead time for waterline and perimeter tile requires a 10-14 week lead time from Dal Tile tile. Hand hold perimeter tile is special order with same lead time per manufacturer. Would Iris color be acceptable as it is readily available in our stock?